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Subject: putimate— 2 6'pun emplaceuents at Boston Wecl,R.I,

A. 3. Lugineer Bffice,

é?ggqyéaaé C;%i @ia July 16,1901,

Brig, Gen. Alexander Mackenzie,
Cnietf of Engineers, U. S. Army,
Washington, D. C.

General:

1. In complisnce with your letters of May 11 and July 13,
1904, (E.D.Pile 46249), I have the homor 4o inclose in separate
r611 tracing showing proposed euwplacements for two 6-inch rifles on
disappearing carriages,model 1903, at Boston MNeck,R.I., the estimates

for the construction thereof being as followe:

Material and labor. Quantity. Price. cost.
¥
Embankment, 3600 cu,yds. 0.30 1,080
Txcavation,earth, 5500 v 0.50 2,750
! rock, 900 w ® 1.75 1,575
Roadway, 3,025
Sodding, 2300 sq. 0.50 1,150
concrete facing, (Portland) 200 cu, " 12.00 2,400
. Portland, 2600 v §.00 22,400
Foundation, 800 nw m 7.00 5,600
Forms, : 1,500
Brickwork, facing, 2160 gq.ft. 0.60 1,296
" walls, 168 cu.yds. 17,00 2,856
Terracotta tiles or
rubble facing, 820 sq.ft. 0.35 287
Waterproofing, copper, Y380 n M 0.35 1,533
" paper, 5380 v OV 0.10 538
corrugated stecl bars, 9000 pounds 0.04 %60
Expanded metal, 1800 sq.ft, 0.04 72
Doors & windows,steel, 16 90,00 1,440
Anchor plates,bolts &
ring bolts, 30 7.00 210
Speaking tubes, 350 T, 0.60 210
Handrails, 50 1.80 90
Ventilators & screens, 100
Manholes & ceovers, . 420
Gratings & strainers, _ 150
Fleciric conduits, 500

) carried forward, 2,142



prought forward, ~§ s2,lu2

Drainage, 500
Wwater supply (pives, hydrants,&c. ) 500
Painting, 58
Plant, 1,800
cun movmg, and mounting, 1,000
Latrines & sewer, 1, 800
57,800

Engineering and contingencises, 107 5,180
Total, $ 63,580

Very respectfully,

vour obedient servant,

\::/ %/ /{// /ﬂ{/cS

L1eut Col.,corp's of anineers.
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WAR DEFaatman’al
Newport, R. I,
L]
July 16, 1804
Willard,

Lt.Col.J.h.,

=Y

Submits tracing of proposed.!

~

emiplaéements for two

-inch rifies

on :disappearing .carriages,model |

1903, at Boston Neck,R.I., at
cost, as estimated within, of
63 ,580.

inclogdre E.D{Tracing.)
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' 59 and to Supplement to Mimeograph _
{ No. 10,8howing details not shown inj

' 3ible. For the purpose the sum of

- Batteries,

18t indorsement.

WAR DEPARTMENT,
OFFICE OF THE CHIEF ~F ENGINEERS,
WASHINGTON,

July 26, 1904,
1. Respectfully returned toLieu- |
tenant Colonel Willard, approved.. ;
2. Attention is invited to the
Pourth Supplement to Mimeograph No.

these plans.

3. The steps to the mss platform
near the door to the powder passage}
should be placed next to the para-
pet,where they will be' less likely
to cause accidents.

4., The estimate is considerably
higher than the average, 80 especial
efforts should be made to complete
for less than the allotment, if wou.w
$63,580 is hereby allotted from the|
mwwﬂown»ma»ou for "Gun and Mortar
n for construction of gun
and mortar batteries, Act of April
21, 1904,

5. To-be ﬁmnswamm

" By command o\. Brig. Gen. Mackenzie:

s M,

Magjor, Corps of Endineers. |
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Inclo.4 in sep.roll.

24 indorsement.

U8 .Hﬁﬁd@@& pffice,
Newport,R.I.j,August 2,1964,

1. Respectfully returned to |

the Chief of Engineers,U.S.ATHV.
o2 ,The plans have been altered

-t0 conform to paragraphe 2 and 3

of the firsi indorsement.

3%, The placing of the steps
next to the parapet has caused
the changing of the docr to the

pcwder’, passage to a single door

hinged on the side opposite ﬁwm

stairs.

-

ieut.Col.,Corps of ¥

¢1o0.46249-~4 in sep.roll,
RECO. CFFICE CHiEF OF ENGRS. >C. %ﬁ:mo#




